

Management of Change

Use this template to control technical, operational, procedural, and organizational changes affecting oil and gas assets.

Template Metadata

Field	Details
Category	Oil & Gas
Owner	[Team or owner]
Version	[Version number]
Effective Date	[Date]
Review Cycle	[Monthly / Quarterly / Annual / Event-based]
Status	[Draft / In Review / Approved]

Change Request

Identify MOC number, asset, initiator, change type, temporary or permanent status, and target date.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Reason and Scope

Explain the driver and define equipment, process, software, procedure, staffing, or operating envelope affected.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Risk Review

Assess HAZOP, LOPA, process safety, environmental, regulatory, HSE, and production impacts.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Affected Documents

List P&IDs, cause and effect charts, operating procedures, maintenance plans, training, and drawings.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Implementation Plan

Define engineering work, procurement, construction, isolation, commissioning, and rollback plan.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Pre-Startup Requirements

State PSSR items, pressure tests, alarms, safeguards, competency checks, and permit needs.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]

Approval and Closeout

Capture required approvers, conditions, action closure, and effective date. Use process safety language and traceable action ownership.

Item	Details	Owner	Status
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]
[Item or requirement]	[Describe the relevant detail, evidence, or decision]	[Owner]	[Open / Complete]

Notes

[Add context, assumptions, exceptions, evidence links, screenshots, calculations, or reviewer comments.]